

ADDENDUM TO THE CONTRACT DOCUMENTS
Park City Ice Arena Mezzanine Reconstruction Project

ADDENDUM # 1

Date of Issue: August 2, 2018

The contract documents are amended as follows (All other terms and conditions remain unchanged):

The Drawings are modified as follows:

C.101 Delta 1: Change:

Grading and Drainage Construction Key Note 4 has been revised.

Detail A New Concrete and Base Detail has been revised.

Isolation Joint/Waterproofing Locker Room Area Detail has been added.

BIDDERS ARE REQUIRED TO ACKNOWLEDGE THIS ADDENDUM ON THE BID FORM PRIOR TO THE BID OPENING.